DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021
- * * * BID CHECK REPORT * * * TIME: 08:18
PSSE JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO  :3 AWARDED ON : Aug 24 2021
VERSION NO : 4 WORK ORDER# : XL5281
y O LOW BIDDER ------= =—————m- 2ND BIDDER ----—-= =———=—=- 3RD BIDDER -------
TITLE :US 101 SCARSELLA BROS., INC. INTERWEST CONSTRUCTION, INC.  KRAEMER NORTH AMERICA, LLC.
INDIAN CREEK 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
REMOVE FISH BARRIER
19C521 KENT WA 98031-1884
PROJECT NHPP-0101 (373) SEATTLE WA 981680697 BURLINGTON WA 982334600 SEATTLE WA 981991247
COUNTY (S)  : CLALLAM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S 19.37% 23.95% 27.13%
786,600.00 939,000.00 152,400.00 975,000.00 188,400.00 1,000,000.00 213,400.00
2 CLEARING AND GRUBBING
1.1300 ACRE 28,500.0000 20,000.0000 -29.82% 29,000.0000 1.75 % 33,000.0000 15.79%
32,205.00 22,600.00  -9,605.00 32,770.00 565.00 37,290.00 5,085.00
3 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00 % 0.00%
79,500.00 79,500.00 79,500.00 79,500.00
4 REMOVING EXISTING STRUCTURE INDIAN CREEK ARCH CULVERT
L.S. -37.50% 41.25% -43.75%
80,000.00 50,000.00 -30,000.00 113,000.00 33,000.00 45,000.00 -35,000.00
5 REMOVING GUARDRAIL
733.0000 L.F. 10.0000 10.0000 0.00% 7.5000 -25.00 % 10.0000 0.00%
7,330.00 7,330.00 0.00 5,497.50 -1,832.50 7,330.00 0.00
6 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 340.0000 250.0000 -26.47% 315.0000 -7.35% 250.0000 -26.47%
1,360.00 1,000.00 -360.00 1,260.00 -100.00 1,000.00 -360.00
7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 203.14 % -41.00 % -14.29%
3,500.00 10,610.00 7,110.00 2,065.00 -1,435.00 3,000.00 -500.00
GRADING
8 ROADWAY EXCAVATION INCL. HAUL
926.0000 c.Y. 95.0000 21.2500 -77.63% 11.7500 -87.63 % 60.0000 -36.84%
87,970.00 19,677.50 -68,292.50 10,880.50 -77,089.50 55,560.00 -32,410.00
9 GRAVEL BORROW INCL. HAUL
90.0000 TON 75.0000 28.0000 -62.67% 19.7500 -73.67 % 65.0000 -13.33%
6,750.00 2,520.00  -4,230.00 1,777.50 -4,972.50 5,850.00 -900.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021

* * * BID CHECK REPORT * * * TIME: 08:18
PSSE JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO  :3 AWARDED ON : Aug 24 2021
VERSION NO : 4 WORK ORDER# : XL5281
y O LOW BIDDER ------= =—————m- 2ND BIDDER ----—-= =———=—=- 3RD BIDDER -------
TITLE :US 101 SCARSELLA BROS., INC. INTERWEST CONSTRUCTION, INC.  KRAEMER NORTH AMERICA, LLC.
INDIAN CREEK 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
REMOVE FISH BARRIER
19C521 KENT WA 98031-1884
PROJECT . NHPP-0101(373) SEATTLE WA 981680697 BURLINGTON WA 982334600 SEATTLE WA 981991247
COUNTY (S)  : CLALLAM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
10 TEMPORARY BYPASS INSTALL AND REMOVE
L.S. -10.05% 189.67 % 155.30 %
509,200.00 458,000.00 -51,200.00 1,475,000.00 965,800.00 1,300,000.00 790,800.00
DRAINAGE
11 DITCH EXCAVATION INCL. HAUL
43.0000 C.Y. 40.0000 21.2500 -46.88 % 15.0000 -62.50 % 35.0000 -12.50 %
1,720.00 913.75 -806.25 645.00 -1,075.00 1,505.00 -215.00
12 CHANNEL EXCAVATION INCL. HAUL
26370.0000 c.Y. 20.0000 21.2500 6.25% 11.5000 -42.50 % 15.0000 -25.00%
527,400.00 560,362.50 32,962.50 303,255.00 -224,145.00 395,550.00 -131,850.00
13 STREAMBED SAND
400.0000 TON 35.0000 55.0000 57.14 % 20.0000 -42.86 % 50.0000 42 .86 %
14,000.00 22,000.00 8,000.00 8,000.00 -6,000.00 20,000.00 6,000.00
14 STREAMBED SEDIMENT
1540.0000 TON 45.0000 52.8500 17.44% 22.0000 -51.11 % 50.0000 11.11%
69,300.00 81,389.00 12,089.00 33,880.00 -35,420.00 77,000.00 7,700.00
15 STREAMBED COBBLES 10 IN.
2250.0000 TON 47.0000 57.8500 23.09% 25.0000 -46.81 % 65.0000 38.30%
105,750.00 130,162.50  24,412.50 56,250.00 -49,500.00 146,250.00  40,500.00
16 STREAMBED COBBLES 12 IN.
1240.0000 TON 55.0000 57.8500 5.18% 23.0000 -58.18 % 75.0000 36.36%
68,200.00 71,734.00 3,534.00 28,520.00 -39,680.00 93,000.00 24,800.00
17 STREAMBED BOULDER ONE MAN
93.0000 EACH 170.0000 30.0000 -82.35% 37.5000 -77.94 % 325.0000 91.18 %
15,810.00 2,790.00 -13,020.00 3,487.50 -12,322.50 30,225.00  14,415.00
18 STREAMBED BOULDER ONE MAN
250.0000 TON 110.0000 57.8500 -47.41% 22.2500 -79.77 % 150.0000 36.36%
27,500.00 14,462.50 -13,037.50 5,562.50 -21,937.50 37,500.00 10,000.00

19 STREAMBED BOULDER TWO MAN
180.0000 EACH 180.0000 100.0000 -44.44 % 26.2500 -85.42 % 350.0000 94.44 %
32,400.00 18,000.00 -14,400.00 4,725.00 -27,675.00 63,000.00 30,600.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021
- * * * BID CHECK REPORT * * * TIME: 08:18
PSSE JOB NO : 19C521 REVISION NO BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO  :3 AWARDED ON : Aug 24 2021
VERSION NO : 4 WORK ORDER# : XL5281
y O LOW BIDDER ------= =—————m- 2ND BIDDER ----—-= =———=—=- 3RD BIDDER -------
TITLE :US 101 SCARSELLA BROS., INC. INTERWEST CONSTRUCTION, INC.  KRAEMER NORTH AMERICA, LLC.
INDIAN CREEK 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
REMOVE FISH BARRIER
19C521 KENT WA 98031-1884
PROJECT . NHPP-0101(373) SEATTLE WA 981680697 BURLINGTON WA 982334600 SEATTLE WA 981991247
COUNTY (S)  : CLALLAM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
20 STREAMBED BOULDER THREE MAN
40.0000 EACH 190.0000 200.0000 5.26% 250.0000 31.58 % 375.0000 97.37%
7,600.00 8,000.00 400.00 10,000.00 2,400.00 15,000.00 7,400.00
21 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C
4340.0000 TON 70.0000 54.1000 -22.71% 45.5000 -35.00 % 70.0000 0.00%
303,800.00 234,794.00 -69,006.00 197,470.00 -106,330.00 303,800.00 0.00
22 QUARRY SPALLS
146.0000 TON 90.0000 54.1000 -39.89% 35.5000 -60.56 % 90.0000 0.00%
13,140.00 7,898.60  -5,241.40 5,183.00 -7,957.00 13,140.00 0.00
23 UNDERDRAIN PIPE 6 IN. DIAM.
520.0000 L.F. 24.6000 20.0000 -18.70% 11.0000 -55.28 % 35.0000 42.28%
12,792.00 10,400.00 -2,392.00 5,720.00 -7,072.00 18,200.00 5,408.00
24 DRAIN PIPE 6 IN. DIAM.
80.0000 L.F. 25.0000 20.0000 -20.00% 10.0000 -60.00 % 35.0000 40.00 %
2,000.00 1,600.00 -400.00 800.00 -1,200.00 2,800.00 800.00
25 TEMPORARY STREAM DIVERSION
L.S. 10.00 % 240.00 % 50.00 %
50,000.00 55,000.00 5,000.00 170,000.00 120,000.00 75,000.00 25,000.00
26 LARGE WOODY MATERIAL (LWM) TYPE A
30.0000 EACH 2,400.0000 325.0000 -86.46 % 500.0000 -79.17 % 1,650.0000 -31.25%
72,000.00 9,750.00 -62,250.00 15,000.00 -57,000.00 49,500.00 -22,500.00
27 LARGE WOODY MATERIAL (LWM) TYPE B
6.0000 EACH 2,400.0000 535.0000 -77.71% 550.0000 -77.08 % 1,750.0000 -27.08%
14,400.00 3,210.00 -11,190.00 3,300.00 -11,100.00 10,500.00 -3,900.00
28 LARGE WOODY MATERIAL (LWM) TYPE C
8.0000 EACH 2,400.0000 880.0000 -63.33% 850.0000 -64.58 % 2,000.0000 -16.67 %
19,200.00 7,040.00 -12,160.00 6,800.00 -12,400.00 16,000.00  -3,200.00
29 LARGE WOODY MATERIAL (LWM) TYPE D
2.0000 EACH 2,400.0000 2,250.0000 -6.25% 1,750.0000 -27.08 % 3,000.0000 25.00 %
4,800.00 4,500.00 -300.00 3,500.00 -1,300.00 6,000.00 1,200.00
30 LARGE WOODY MATERIAL (LWM) TYPE E
12.0000 EACH 2,400.0000 915.0000 -61.88% 1,050.0000 -56.25 % 2,300.0000 -4.17%
28,800.00 10,980.00 -17,820.00 12,600.00 -16,200.00 27,600.00  -1,200.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021

* * * BID CHECK REPORT * * * TIME: 08:18
PSSE JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO  :3 AWARDED ON : Aug 24 2021
VERSION NO : 4 WORK ORDER# : XL5281
y O LOW BIDDER ------= =—————m- 2ND BIDDER ----—-= =———=—=- 3RD BIDDER -------
TITLE :US 101 SCARSELLA BROS., INC. INTERWEST CONSTRUCTION, INC.  KRAEMER NORTH AMERICA, LLC.
INDIAN CREEK 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
REMOVE FISH BARRIER
19C521 KENT WA 98031-1884
PROJECT . NHPP-0101(373) SEATTLE WA 981680697 BURLINGTON WA 982334600 SEATTLE WA 981991247
COUNTY (S)  : CLALLAM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
31 LARGE WOODY MATERIAL (LWM) TYPE F
4.0000 EACH 2,400.0000 4,290.0000 78.75% 750.0000 -68.75% 4,000.0000 66.67 %
9,600.00 17,160.00 7,560.00 3,000.00 -6,600.00 16,000.00 6,400.00
32 LARGE WOODY MATERIAL (LWM) TYPE G
4.0000 EACH 2,400.0000 2,580.0000 7.50% 850.0000 -64.58 % 4,000.0000 66.67%
9,600.00 10,320.00 720.00 3,400.00 -6,200.00 16,000.00 6,400.00
33 LARGE WOODY MATERIAL (LWM) TYPE H
2.0000 EACH 2,400.0000 2,375.0000 -1.04% 550.0000 -77.08 % 4,000.0000 66.67 %
4,800.00 4,750.00 -50.00 1,100.00 -3,700.00 8,000.00 3,200.00
34 LARGE WOODY MATERIAL (LWM) TYPE I
2.0000 EACH 2,400.0000 2,580.0000 7.50% 850.0000 -64.58 % 4,200.0000 75.00 %
4,800.00 5,160.00 360.00 1,700.00 -3,100.00 8,400.00 3,600.00
35 LARGE WOODY MATERIAL (LWM) TYPE J
2.0000 EACH 2,400.0000 5,590.0000 132.92 % 1,550.0000 -35.42 % 5,000.0000 108.33 %
4,800.00 11,180.00 6,380.00 3,100.00 -1,700.00 10,000.00 5,200.00
36 LARGE WOODY MATERIAL (LWM) TYPE K
2.0000 EACH 2,400.0000 5,440.0000 126.67 % 1,750.0000 -27.08 % 5,000.0000 108.33%
4,800.00 10,880.00 6,080.00 3,500.00 -1,300.00 10,000.00 5,200.00
STRUCTURE
37 TEMPORARY BRIDGE INDIAN CREEK
L.S. 100.37 % 15.00 % 95.00 %
200,000.00 400,750.00 200,750.00 230,000.00 30,000.00 390,000.00 190,000.00
38 STRUCTURE EXCAVATION CLASS A INCL. HAUL
3626.0000 C.Y. 20.0000 21.2500 6.25% 13.0000 -35.00 % 35.0000 75.00%
72,520.00 77,052.50 4,532.50 47,138.00 -25,382.00 126,910.00  54,390.00
39 SHORING OR EXTRA EXCAVATION CL. A
L.S. -53.53% -19.97 % -85.70%
468,560.00 217,750.00 -250,810.00 375,000.00 -93,560.00 67,000.00 -401,560.00

40 GRAVEL BACKFILL FOR WALL
630.0000 c.Y. 39.0000 54.2500 39.10% 33.5000 -14.10% 50.0000 28.21%
24,570.00 34,177.50 9,607.50 21,105.00 -3,465.00 31,500.00 6,930.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/24/2021

* * * BID CHECK REPORT * * * TIME: 08:18
PSSE JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO  :3 AWARDED ON : Aug 24 2021
VERSION NO : 4 WORK ORDER# : XL5281
y O LOW BIDDER ------= =—————m- 2ND BIDDER ----—-= =———=—=- 3RD BIDDER -------
TITLE :US 101 SCARSELLA BROS., INC. INTERWEST CONSTRUCTION, INC.  KRAEMER NORTH AMERICA, LLC.
INDIAN CREEK 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
REMOVE FISH BARRIER
19C521 KENT WA 98031-1884
PROJECT NHPP-0101 (373) SEATTLE WA 981680697 BURLINGTON WA 982334600 SEATTLE WA 981991247
COUNTY (S)  : CLALLAM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
41 CONSTRUCTING 4 FT. DIAM SHAFT
322.0000 L.F. 1,500.0000 1,100.0000 -26.67% 1,300.0000 -13.33 % 1,350.0000 -10.00 %
483,000.00 354,200.00 -128,800.00 418,600.00 -64,400.00 434,700.00 -48,300.00
42 CONSTRUCTING 9 FT. DIAM SHAFT
390.0000 L.F. 3,000.0000 2,420.0000 -19.33% 2,660.0000 -11.33 % 2,600.0000 -13.33%
1,170,000.00 943,800.00 -226,200.00 1,037,400.00 -132,600.00 1,014,000.00 -156,000.00
43 ST. REINF. BAR FOR BRIDGE
99494 .0000 LB. 1.3000 1.7200 32.31% 2.1000 61.54 % 1.2000 -7.69%
129,342.20 171,129.68  41,787.48 208,937.40 79,595.20 119,392.80  -9,949.40
44 ST. REINF. BAR FOR RETAINING WALL
25734.0000 LB. 1.5000 1.8400 22.67% 1.9000 26.67% 1.2500 -16.67%
38,601.00 47,350.56 8,749.56 48,894.60 10,293.60 32,167.50 -6,433.50
45 QA SHAFT TEST
14.0000 EACH 2,000.0000 1,450.0000 -27.50% 1,600.0000 -20.00 % 1,250.0000 -37.50%
28,000.00 20,300.00  -7,700.00 22,400.00 -5,600.00 17,500.00 -10,500.00
46 CONC. CLASS 4000 FOR BRIDGE
490.0000 c.Y. 900.0000 952.0000 5.78% 1,050.0000 16.67 % 1,100.0000 22.22%
441,000.00 466,480.00 25,480.00 514,500.00 73,500.00 539,000.00 98,000.00
47 CONC. CLASS 4000 FOR RETAINING WALL
142.0000 C.Y. 900.0000 1,577.0000 75.22 % 1,235.0000 37.22 % 1,800.0000 100.00 %
127,800.00 223,934.00 96,134.00 175,370.00 47,570.00 255,600.00 127,800.00
48 PRESTRESSED CONC. GIRDER WF83G
1419.0000 L.F. 550.0000 662.0000 20.36% 695.0000 26.36 % 610.0000 10.91%
780,450.00 939,378.00 158,928.00 986,205.00 205,755.00 865,590.00 85,140.00
49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
1.00 1.00 1.00 1.00
50 SUPERSTRUCTURE BRIDGE NO. 101/333
L.S. 4.17% -23.33% -16.67%
600,000.00 625,000.00 25,000.00 460,000.00 -140,000.00 500,000.00 -100,000.00
51 BRIDGE RAILING TYPE BP - 12
483.0000 L.F. 100.0000 100.0000 0.00% 100.0000 0.00% 160.0000 60.00 %
48,300.00 48,300.00 0.00 48,300.00 0.00 77,280.00  28,980.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021

* * * BID CHECK REPORT * * * TIME: 08:18
PSSE JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO  :3 AWARDED ON : Aug 24 2021
VERSION NO : 4 WORK ORDER# : XL5281
y O LOW BIDDER ------= =—————m- 2ND BIDDER ----—-= =———=—=- 3RD BIDDER -------
TITLE :US 101 SCARSELLA BROS., INC. INTERWEST CONSTRUCTION, INC.  KRAEMER NORTH AMERICA, LLC.
INDIAN CREEK 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
REMOVE FISH BARRIER
19C521 KENT WA 98031-1884
PROJECT . NHPP-0101(373) SEATTLE WA 981680697 BURLINGTON WA 982334600 SEATTLE WA 981991247
COUNTY (S)  : CLALLAM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
52 TRAFFIC BARRIER
504.0000 L.F. 350.0000 215.0000 -38.57% 225.0000 -35.71% 200.0000 -42 .86 %
176,400.00 108,360.00 -68,040.00 113,400.00 -63,000.00 100,800.00 -75,600.00
53 SEW TRAFFIC BARRIER
63.0000 L.F. 350.0000 600.0000 71.43% 800.0000 128.57 % 500.0000 42.86%
22,050.00 37,800.00 15,750.00 50,400.00 28,350.00 31,500.00 9,450.00
54 CONCRETE FASCIA PANEL
1275.0000 S.F. 83.0000 10.0000 -87.95% 105.0000 26.51 % 80.0000 -3.61%
105,825.00 12,750.00 -93,075.00 133,875.00 28,050.00 102,000.00  -3,825.00
55 STRUCTURAL EARTH WALL
1275.0000 S.F. 25.0000 95.0000 280.00 % 50.0000 100.00 % 25.0000 0.00%
31,875.00 121,125.00 89,250.00 63,750.00 31,875.00 31,875.00 0.00
56 BRIDGE APPROACH SLAB
386.0000 S.Y. 350.0000 445.0000 27.14 % 375.0000 7.14 % 400.0000 14.29%
135,100.00 171,770.00  36,670.00 144,750.00 9,650.00 154,400.00  19,300.00
SURFACING
57 CRUSHED SURFACING BASE COURSE
1026.0000 TON 60.0000 30.0000 -50.00% 25.5000 -57.50 % 65.0000 8.33%
61,560.00 30,780.00 -30,780.00 26,163.00 -35,397.00 66,690.00 5,130.00
HOT MIX ASPHALT
58 PLANING BITUMINOUS PAVEMENT
228.0000 S.Y. 39.0000 30.0000 -23.08% 46.0000 17.95 % 35.0000 -10.26 %
8,892.00 6,840.00  -2,052.00 10,488.00 1,596.00 7,980.00 -912.00
59 HMA CL. 1/2 IN. PG 58H-22
900.0000 TON 133.0000 133.0000 0.00% 150.0000 12.78 % 133.0000 0.00%
119,700.00 119,700.00 0.00 135,000.00 15,300.00 119,700.00 0.00

60 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%



DOT_RGGBO1

PS&E JOB NO :19C521

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

BIDS OPENED ON :

DATE: 06/24/2021
TIME: 08:18

Jul 28 2021

CONTRACT NO : 009713 REGION NO  :3 AWARDED ON : Aug 24 2021
VERSION NO : 4 WORK ORDER# : XL5281
y O LOW BIDDER ------= =—————m- 2ND BIDDER ----—-= =———=—=- 3RD BIDDER -------
TITLE :US 101 SCARSELLA BROS., INC. INTERWEST CONSTRUCTION, INC.  KRAEMER NORTH AMERICA, LLC.
INDIAN CREEK 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
REMOVE FISH BARRIER
19C521 KENT WA 98031-1884
PROJECT NHPP-0101 (373) SEATTLE WA 981680697 BURLINGTON WA 982334600 SEATTLE WA 981991247
COUNTY (S)  : CLALLAM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
61 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
1.00 1.00 1.00 1.00
62 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
3,329.00 3,329.00 3,329.00 3,329.00
63 COMMERCIAL HMA
243.0000 TON 200.0000 150.0000 -25.00% 165.0000 -17.50 % 150.0000 -25.00%
48,600.00 36,450.00 -12,150.00 40,095.00 -8,505.00 36,450.00 -12,150.00
64 HMA SAWCUT AND SEAL
60.0000 L.F. 70.0000 50.0000 -28.57% 134.0000 91.43 % 117.5000 67.86%
4,200.00 3,000.00 -1,200.00 8,040.00 3,840.00 7,050.00 2,850.00
65 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
1.00 1.00 1.00 1.00
EROSION CONTROL AND ROADSIDE PLANTING
66 SILT FENCE
620.0000 L.F. 6.0000 6.0000 0.00% 9.0000 50.00 % 7.0000 16.67 %
3,720.00 3,720.00 0.00 5,580.00 1,860.00 4,340.00 620.00
67 COMPOST SOCK
1124.0000 L.F. 12.0000 14.5000 20.83% 16.0000 33.33 % 8.0000 -33.33%
13,488.00 16,298.00 2,810.00 17,984.00 4,496.00 8,992.00 -4,496.00
68 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
50,000.00 50,000.00 50,000.00 50,000.00
69 SEEDING AND FERTILIZING
1060.0000 s.Y. 4.0000 1.0000 -75.00 % 1.1500 -71.25% 3.0000 -25.00%
4,240.00 1,060.00 -3,180.00 1,219.00 -3,021.00 3,180.00 -1,060.00
70 FINE COMPOST
3670.0000 S.Y. 8.5000 6.7000 -21.18% 7.5000 -11.76 % 12.0000 41.18%
31,195.00 24,589.00 -6,606.00 27,525.00 -3,670.00 44,040.00  12,845.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021

* * * BID CHECK REPORT * * * TIME: 08:18
PSSE JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO  :3 AWARDED ON : Aug 24 2021
VERSION NO : 4 WORK ORDER# : XL5281
y O LOW BIDDER ------= =—————m- 2ND BIDDER ----—-= =———=—=- 3RD BIDDER -------
TITLE :US 101 SCARSELLA BROS., INC. INTERWEST CONSTRUCTION, INC.  KRAEMER NORTH AMERICA, LLC.
INDIAN CREEK 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
REMOVE FISH BARRIER
19C521 KENT WA 98031-1884
PROJECT . NHPP-0101(373) SEATTLE WA 981680697 BURLINGTON WA 982334600 SEATTLE WA 981991247
COUNTY (S)  : CLALLAM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
71 BARK OR WOOD CHIP MULCH
4420.0000 S.Y. 8.0000 5.8500 -26.88 % 6.5000 -18.75 % 8.0000 0.00%
35,360.00 25,857.00  -9,503.00 28,730.00 -6,630.00 35,360.00 0.00
72 HIGH VISIBILITY FENCE
727.0000 L.F. 6.0000 3.5000 -41.67% 8.0000 33.33 % 5.0000 -16.67%
4,362.00 2,544 .50 -1,817.50 5,816.00 1,454.00 3,635.00 -727.00
73 ENVIRONMENTAL COMPLIANCE LEAD
L.S. 175.48 % -17.36 % -72.45%
18,150.00 50,000.00  31,850.00 15,000.00 -3,150.00 5,000.00 ~-13,150.00
74 EROSION CONTROL BLANKET
5160.0000 s.Y. 3.0000 5.7500 91.67% 6.5000 116.67 % 8.0000 166.67%
15,480.00 29,670.00 14,190.00 33,540.00 18,060.00 41,280.00 25,800.00
TRAFFIC
75 BEAM GUARDRAIL TYPE 31
63.0000 L.F. 40.0000 66.3000 65.75% 88.0000 120.00 % 67.0000 67.50%
2,520.00 4,176.90 1,656.90 5,544.00 3,024.00 4,221.00 1,701.00
76 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
3.0000 EACH 3,800.0000 5,255.0000 38.29% 6,300.0000 65.79 % 5,250.0000 38.16 %
11,400.00 15,765.00 4,365.00 18,900.00 7,500.00 15,750.00 4,350.00
77 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
2.0000 EACH 3,900.0000 4,250.0000 8.97% 5,900.0000 51.28 % 4,250.0000 8.97%
7,800.00 8,500.00 700.00 11,800.00 4,000.00 8,500.00 700.00
78 BEAM GUARDRAIL ANCHOR TYPE 10
1.0000 EACH 1,350.0000 1,516.0000 12.30% 1,560.0000 15.56 % 1,500.0000 11.11 %
1,350.00 1,516.00 166.00 1,560.00 210.00 1,500.00 150.00
79 TEMPORARY BARRIER
2000.0000 L.F. 35.0000 22.0000 -37.14% 29.0000 -17.14 % 26.0000 -25.71%
70,000.00 44,000.00 -26,000.00 58,000.00 -12,000.00 52,000.00 -18,000.00

80 FLEXIBLE GUIDE POST
12.0000 EACH 66.0000 65.0000 -1.52% 84.0000 27.27 % 50.0000 -24.24%
792.00 780.00 -12.00 1,008.00 216.00 600.00 -192.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021
- * * * BID CHECK REPORT * * * TIME: 08:18
PSSE JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO  :3 AWARDED ON : Aug 24 2021
VERSION NO : 4 WORK ORDER# : XL5281
y O LOW BIDDER ------= =—————m- 2ND BIDDER ----—-= =———=—=- 3RD BIDDER -------
TITLE :US 101 SCARSELLA BROS., INC. INTERWEST CONSTRUCTION, INC.  KRAEMER NORTH AMERICA, LLC.
INDIAN CREEK 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
REMOVE FISH BARRIER
19C521 KENT WA 98031-1884
PROJECT NHPP-0101 (373) SEATTLE WA 981680697 BURLINGTON WA 982334600 SEATTLE WA 981991247
COUNTY (S)  : CLALLAM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
81 BARRIER DELINEATOR
2.0000 EACH 30.0000 25.0000 -16.67 % 63.0000 110.00 % 15.0000 -50.00 %
60.00 50.00 -10.00 126.00 66.00 30.00 -30.00
82 PAINT LINE
2490.0000 L.F. 1.8000 1.0000 -44.44% 2.2500 25.00 % 1.0000 -44.44%
4,482.00 2,490.00 -1,992.00 5,602.50 1,120.50 2,490.00 -1,992.00
83 CENTERLINE RUMBLE STRIP
0.1100 MI. 21,300.0000 29,000.0000 36.15% 32,000.0000 50.23 % 29,000.0000 36.15%
2,343.00 3,190.00 847.00 3,520.00 1,177.00 3,190.00 847.00
84 SHOULDER RUMBLE STRIP TYPE 2
0.2200 MI. 17,100.0000 29,000.0000 69.59% 32,500.0000 90.06 % 29,000.0000 69.59%
3,762.00 6,380.00 2,618.00 7,150.00 3,388.00 6,380.00 2,618.00
85 RAISED PAVEMENT MARKER TYPE 2
0.0800 HUND 750.0000 1,000.0000 33.33% 10,000.0000 1,233.33 % 1,000.0000 33.33%
60.00 80.00 20.00 800.00 740.00 80.00 20.00
86 RECESSED PAVEMENT MARKER
0.1000 HUND 23,000.0000 15,000.0000 -34.78% 22,000.0000 -4.35% 15,000.0000 -34.78%
2,300.00 1,500.00 -800.00 2,200.00 -100.00 1,500.00 -800.00
87 PERMANENT SIGNING
L.S 31.58% 347.37 % 373.68%
1,900.00 2,500.00 600.00 8,500.00 6,600.00 9,000.00 7,100.00
88 TEMPORARY PAVEMENT MARKING-LONG DURATION
1600.0000 L.F. 0.3200 2.2500 603.13% 2.5000 681.25 % 2.2500 603.13%
512.00 3,600.00 3,088.00 4,000.00 3,488.00 3,600.00 3,088.00
89 SIGN COVERING
40.0000 S.F. 20.0000 10.0000 -50.00% 50.0000 150.00 % 31.0000 55.00%
800.00 400.00 -400.00 2,000.00 1,200.00 1,240.00 440.00
90 TEMPORARY ILLUMINATION SYSTEM
L.S. 189.47 % -7.89% 90.79%
76,000.00 220,000.00 144,000.00 70,000.00 -6,000.00 145,000.00 69,000.00
91 CONDUIT PIPE 2 IN. DIAM.
1030.0000 L.F. 23.0000 46.0000 100.00 % 50.0000 117.39% 91.0000 295.65 %
23,690.00 47,380.00  23,690.00 51,500.00 27,810.00 93,730.00  70,040.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021

* * * BID CHECK REPORT * * * TIME: 08:18
PSSE JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO  :3 AWARDED ON : Aug 24 2021
VERSION NO : 4 WORK ORDER# : XL5281
y O LOW BIDDER ------= =—————m- 2ND BIDDER ----—-= =———=—=- 3RD BIDDER -------
TITLE :US 101 SCARSELLA BROS., INC. INTERWEST CONSTRUCTION, INC.  KRAEMER NORTH AMERICA, LLC.
INDIAN CREEK 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
REMOVE FISH BARRIER
19C521 KENT WA 98031-1884
PROJECT . NHPP-0101(373) SEATTLE WA 981680697 BURLINGTON WA 982334600 SEATTLE WA 981991247
COUNTY (S)  : CLALLAM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
92 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -7.76% -47.59 % -10.69%
477,000.00 440,000.00 -37,000.00 250,000.00 -227,000.00 426,000.00 -51,000.00
OTHER ITEMS
93 PROJECT PARTNERING
CALC 0.00% 0.00% 0.00%
15,000.00 15,000.00 15,000.00 15,000.00
94 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000
L.S. 0.00% 0.00 % 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00 10,000.00 0.00
95 STRUCTURE EXCAVATION CLASS B INCL. HAUL
5640.0000 C.Y. 24.5000 29.3000 19.59% 13.0000 -46.94 % 35.0000 42 .86 %
138,180.00 165,252.00  27,072.00 73,320.00 -64,860.00 197,400.00  59,220.00
96 SHORING OR EXTRA EXCAVATION CLASS B
5790.0000 S.F. 9.4000 0.5000 -94.68% 26.0000 176.60 % 35.0000 272.34%
54,426.00 2,895.00 -51,531.00 150,540.00 96,114.00 202,650.00 148,224.00
97 GRAVEL BACKFILL FOR DRAIN
34.0000 C.Y. 90.0000 80.0000 -11.11% 36.0000 -60.00 % 105.0000 16.67 %
3,060.00 2,720.00 -340.00 1,224.00 -1,836.00 3,570.00 510.00
98 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING
EST. 0.00% 0.00 % 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
99 FORCE ACCOUNT FISH EXCLUSION
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
100 TRAINING
400.0000 HR 4.0000 6.0000 50.00 % 2.0000 -50.00 % 4.0000 0.00%
1,600.00 2,400.00 800.00 800.00 -800.00 1,600.00 0.00
101 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%

5,000.00 5,000.00 5,000.00 5,000.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021
- * * * BID CHECK REPORT * * * TIME: 08:18
PSSE JOB NO : 19C521 REVISION NO BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO  :3 AWARDED ON : Aug 24 2021
VERSION NO : 4 WORK ORDER# : XL5281
y O LOW BIDDER ------- 2ND BIDDER ----—-= =———=—=- 3RD BIDDER -------
TITLE :US 101 SCARSELLA BROS., INC. INTERWEST CONSTRUCTION, INC.  KRAEMER NORTH AMERICA, LLC.
INDIAN CREEK 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
REMOVE FISH BARRIER
19C521 KENT WA 98031-1884
PROJECT . NHPP-0101(373) SEATTLE WA 981680697 BURLINGTON WA 982334600 SEATTLE WA 981991247
COUNTY (S)  : CLALLAM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
102 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
103 MINOR CHANGE
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
104 FUEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
2,795.00 2,795.00 2,795.00 2,795.00
105 STEEL COST ADJUSTMENT
cALC 0.00% 0.00 % 0.00%
2,345.00 2,345.00 2,345.00 2,345.00
106 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
1.00 1.00 1.00 1.00
107 SPCC PLAN
L.S 300.00 % -80.00 % -74.00%
5,000.00 20,000.00 15,000.00 1,000.00 -4,000.00 1,300.00 -3,700.00
108 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
43.0000 S.Y. 2.7500 5.0000 81.82% 6.0000 118.18 % 21.0000 663.64 %
118.25 215.00 96.75 258.00 139.75 903.00 784.75
109 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
1650.0000 s.Y. 2.5000 5.0000 100.00 % 4.0000 60.00 % 5.0000 100.00 %
4,125.00 8,250.00 4,125.00 6,600.00 2,475.00 8,250.00 4,125.00
110 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL
1560.0000 TON 35.0000 28.0000 -20.00% 33.5000 -4.29 % 65.0000 85.71%
54,600.00 43,680.00 -10,920.00 52,260.00 -2,340.00 101,400.00  46,800.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021

* * * BID CHECK REPORT * * * TIME: 08:18
PSSE JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO  :3 AWARDED ON : Aug 24 2021
VERSION NO : 4 WORK ORDER# : XL5281
y O LOW BIDDER ------= =—————m- 2ND BIDDER ----—-= =———=—=- 3RD BIDDER -------
TITLE :US 101 SCARSELLA BROS., INC. INTERWEST CONSTRUCTION, INC.  KRAEMER NORTH AMERICA, LLC.
INDIAN CREEK 8404 S 196TH ST 609 N HILL BLVD 4055 21ST AVE W. SUITE 100
REMOVE FISH BARRIER
19C521 KENT WA 98031-1884
PROJECT . NHPP-0101(373) SEATTLE WA 981680697 BURLINGTON WA 982334600 SEATTLE WA 981991247
COUNTY (S)  : CLALLAM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
111 MAILBOX SUPPORT TYPE 1
2.0000 EACH 1,000.0000 650.0000 -35.00% 1,650.0000 65.00 % 830.0000 -17.00%
2,000.00 1,300.00 -700.00 3,300.00 1,300.00 1,660.00 -340.00
CONTRACT TOTAL $9,544,125.45 $9,444,087.99 -1.05% $9,952,444.00 4.28% $10,691,434.30 12.02%

BASE TOTAL $9,544,125.45 $9,444,087.99 -1.05% $9,952,444.00 4.28% $10,691,434.30 12.02%




DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/24/2021

* * * BID CHECK REPORT * * * TIME: 08:18
PS&E JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO 03 AWARDED ON : Aug 24 2021
VERSION NO :4 WORK ORDER# : XL5281
WY SR 101 e 4TH BIDDER --——-—=-= =———=——— 5TH BIDDER —-—--=-= =—=——==—==  —————eo
TITLE :Us 101 STELLAR J. CORPORATION FLATIRON WEST, INC
INDIAN CREEK 1363 DOWN RIVER DR 1400 TALBOT RD S #500
REMOVE FISH BARRIER
19Cc521
PROJECT NHPP-0101 (373) WOODLAND WA 986749546 RENTON WA 980554227
COUNTY(S)  :CLALLAM CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S 39.98% 43.66 %
786,600.00 1,101,111.00 314,511.00 1,130,000.00 343,400.00
2 CLEARING AND GRUBBING
1.1300 ACRE 28,500.0000 30,000.0000 5.26% 100,000.0000 250.88 %
32,205.00 33,900.00 1,695.00 113,000.00 80,795.00
3 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00%
79,500.00 79,500.00 79,500.00
4 REMOVING EXISTING STRUCTURE INDIAN CREEK ARCH CULVERT
L.S. 37.50 % 56.57 %
80,000.00 110,000.00 30,000.00 125,255.34 45,255.34
5 REMOVING GUARDRAIL
733.0000 L.F. 10.0000 6.0000 -40.00% 11.1000 11.00 %
7,330.00 4,398.00 -2,932.00 8,136.30 806.30
6 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 340.0000 250.0000 -26.47% 283.2300 -16.70 %
1,360.00 1,000.00 -360.00 1,132.92 -227.08
7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 328.57% 43.88 %
3,500.00 15,000.00 11,500.00 5,035.71 1,535.71
GRADING
8 ROADWAY EXCAVATION INCL. HAUL
926.0000 c.Y. 95.0000 15.0000 -84.21% 17.8300 -81.23%
87,970.00 13,890.00 -74,080.00 16,510.58 -71,459.42
9 GRAVEL BORROW INCL. HAUL
90.0000 TON 75.0000 45.0000 -40.00% 47.1600 -37.12%
6,750.00 4,050.00 -2,700.00 4,244 .40 -2,505.60



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021
- * * * BID CHECK REPORT * * * TIME: 08:18
PS&E JOB NO : 19C521 REVISION NO BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO 03 AWARDED ON : Aug 24 2021

VERSION NO :4 WORK ORDER# : XL5281
WY SR 101 e 4TH BIDDER --——-—=-= =———=——— 5TH BIDDER —-—--=-= =—=——==—==  —————eo
TITLE :Us 101 STELLAR J. CORPORATION FLATIRON WEST, INC
INDIAN CREEK 1363 DOWN RIVER DR 1400 TALBOT RD S #500
REMOVE FISH BARRIER
19Cc521
PROJECT NHPP-0101 (373) WOODLAND WA 986749546 RENTON WA 980554227
COUNTY(S)  :CLALLAM CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
10 TEMPORARY BYPASS INSTALL AND REMOVE
L.S. 184.76 % 57.11%
509,200.00 1,450,000.00 940,800.00 800,000.00 290,800.00
DRAINAGE
11 DITCH EXCAVATION INCL. HAUL
43.0000 c.Y. 40.0000 15.5000 -61.25% 15.7500 -60.62 %
1,720.00 666.50 -1,053.50 677.25 -1,042.75
12 CHANNEL EXCAVATION INCL. HAUL
26370.0000 c.Y. 20.0000 16.0000 -20.00% 15.4700 -22.65%
527,400.00 421,920.00 -105,480.00 407,943.90 -119,456.10
13 STREAMBED SAND
400.0000 TON 35.0000 28.5000 -18.57% 32.7800 -6.34%
14,000.00 11,400.00 -2,600.00 13,112.00 -888.00
14 STREAMBED SEDIMENT
1540.0000 TON 45.0000 42.5000 -5.56% 42.5600 -5.42 %
69,300.00 65,450.00 -3,850.00 65,542.40 -3,757.60
15 STREAMBED COBBLES 10 IN.
2250.0000 TON 47.0000 42.5000 -9.57% 43.0000 -8.51%
105,750.00 95,625.00 -10,125.00 96,750.00 -9,000.00
16 STREAMBED COBBLES 12 IN.
1240.0000 TON 55.0000 42.5000 -22.73% 48.8800 -11.13%
68,200.00 52,700.00 -15,500.00 60,611.20 -7,588.80
17 STREAMBED BOULDER ONE MAN
93.0000 EACH 170.0000 50.0000 -70.59% 49.4600 -70.91 %
15,810.00 4,650.00 -11,160.00 4,599.78 -11,210.22
18 STREAMBED BOULDER ONE MAN
250.0000 TON 110.0000 50.0000 -54.55% 48.0000 -56.36 %
27,500.00 12,500.00 -15,000.00 12,000.00 -15,500.00
19 STREAMBED BOULDER TWO MAN
180.0000 EACH 180.0000 50.0000 -72.22% 55.2100 -69.33%
32,400.00 9,000.00 -23,400.00 9,937.80 -22,462.20



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021
- * * * BID CHECK REPORT * * * TIME: 08:18
PS&E JOB NO : 19C521 REVISION NO BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO 03 AWARDED ON : Aug 24 2021

VERSION NO :4 WORK ORDER# : XL5281
WY SR 101 e 4TH BIDDER --——-—=-= =———=——— 5TH BIDDER —-—--=-= =—=——==—==  —————eo
TITLE :Us 101 STELLAR J. CORPORATION FLATIRON WEST, INC
INDIAN CREEK 1363 DOWN RIVER DR 1400 TALBOT RD S #500
REMOVE FISH BARRIER
19Cc521
PROJECT . NHPP-0101(373) WOODLAND WA 986749546 RENTON WA 980554227
COUNTY(S)  :CLALLAM CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
20 STREAMBED BOULDER THREE MAN
40.0000 EACH 190.0000 130.0000 -31.58% 146.0700 -23.12%
7,600.00 5,200.00 -2,400.00 5,842.80 -1,757.20
21 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C
4340.0000 TON 70.0000 55.0000 -21.43% 59.8100 -14.56 %
303,800.00 238,700.00 -65,100.00 259,575.40 -44,224.60
22 QUARRY SPALLS
146.0000 TON 90.0000 50.0000 -44.44% 54.0600 -39.93%
13,140.00 7,300.00 -5,840.00 7,892.76 -5,247.24
23 UNDERDRAIN PIPE 6 IN. DIAM.
520.0000 L.F. 24.6000 20.0000 -18.70% 21.2800 -13.50 %
12,792.00 10,400.00 -2,392.00 11,065.60 -1,726.40
24 DRAIN PIPE 6 IN. DIAM.
80.0000 L.F. 25.0000 20.0000 -20.00% 21.2800 -14.88%
2,000.00 1,600.00 -400.00 1,702.40 -297.60
25 TEMPORARY STREAM DIVERSION
L.S. 500.00 % 360.00 %
50,000.00 300,000.00 250,000.00 230,000.00 180,000.00
26 LARGE WOODY MATERIAL (LWM) TYPE A
30.0000 EACH 2,400.0000 900.0000 -62.50% 1,000.6600 -58.31%
72,000.00 27,000.00 -45,000.00 30,019.80  -41,980.20
27 LARGE WOODY MATERIAL (LWM) TYPE B
6.0000 EACH 2,400.0000 1,325.0000 -44.79% 1,524.0000 -36.50 %
14,400.00 7,950.00 -6,450.00 9,144.00 -5,256.00
28 LARGE WOODY MATERIAL (LWM) TYPE C
8.0000 EACH 2,400.0000 2,500.0000 4.17% 2,846.7100 18.61 %
19,200.00 20,000.00 800.00 22,773.68 3,573.68
29 LARGE WOODY MATERIAL (LWM) TYPE D
2.0000 EACH 2,400.0000 3,700.0000 54.17% 4,255.6900 77.32 %
4,800.00 7,400.00 2,600.00 8,511.38 3,711.38
30 LARGE WOODY MATERIAL (LWM) TYPE E
12.0000 EACH 2,400.0000 2,500.0000 4.17% 2,846.7100 18.61 %
28,800.00 30,000.00 1,200.00 34,160.52 5,360.52



DOT_RGGBO1

PS&E JOB NO :19C521

REVISION NO

: 3

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT

* *x *

DATE: 06/24/2021
TIME: 08:18

BIDS OPENED ON : Jul 28 2021

CONTRACT NO : 009713 REGION NO AWARDED ON : Aug 24 2021
VERSION NO :4 WORK ORDER# : XL5281
WY SR 101 e 4TH BIDDER --——-—=-= =———=——— 5TH BIDDER —-—--=-= =—=——==—==  —————eo
TITLE :Us 101 STELLAR J. CORPORATION FLATIRON WEST, INC
INDIAN CREEK 1363 DOWN RIVER DR 1400 TALBOT RD S #500
REMOVE FISH BARRIER
19Cc521
PROJECT NHPP-0101 (373) WOODLAND WA 986749546 RENTON WA 980554227
COUNTY(S)  :CLALLAM CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
31 LARGE WOODY MATERIAL (LWM) TYPE F
4.0000 EACH 2,400.0000 1,325.0000 -44.79% 1,524.0000 -36.50 %
9,600.00 5,300.00 -4,300.00 6,096.00 -3,504.00
32 LARGE WOODY MATERIAL (LWM) TYPE G
4.0000 EACH 2,400.0000 2,500.0000 4.17% 2,846.7100 18.61 %
9,600.00 10,000.00 400.00 11,386.84 1,786.84
33 LARGE WOODY MATERIAL (LWM) TYPE H
2.0000 EACH 2,400.0000 1,325.0000 -44.79% 1,524.0000 -36.50 %
4,800.00 2,650.00 -2,150.00 3,048.00 -1,752.00
34 LARGE WOODY MATERIAL (LWM) TYPE I
2.0000 EACH 2,400.0000 2,500.0000 4.17% 2,846.7100 18.61 %
4,800.00 5,000.00 200.00 5,693.42 893.42
35 LARGE WOODY MATERIAL (LWM) TYPE J
2.0000 EACH 2,400.0000 3,700.0000 54.17% 4,255.6900 77.32 %
4,800.00 7,400.00 2,600.00 8,511.38 3,711.38
36 LARGE WOODY MATERIAL (LWM) TYPE K
2.0000 EACH 2,400.0000 3,700.0000 54.17% 4,255.6900 77.32 %
4,800.00 7,400.00 2,600.00 8,511.38 3,711.38
STRUCTURE
37 TEMPORARY BRIDGE INDIAN CREEK
L.S. 50.00 % 275.00 %
200,000.00 300,000.00 100,000.00 750,000.00 550,000.00
38 STRUCTURE EXCAVATION CLASS A INCL. HAUL
3626.0000 c.Y. 20.0000 30.0000 50.00 % 30.0000 50.00 %
72,520.00 108,780.00 36,260.00 108,780.00 36,260.00
39 SHORING OR EXTRA EXCAVATION CL. A
L.S. 49.39% 6.71 %
468,560.00 700,000.00 231,440.00 500,000.00 31,440.00
40 GRAVEL BACKFILL FOR WALL
630.0000 c.Y. 39.0000 70.0000 79.49% 75.0000 92.31%
24,570.00 44,100.00 19,530.00 47,250.00 22,680.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021

* * * BID CHECK REPORT * * * TIME: 08:18
PS&E JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO 03 AWARDED ON : Aug 24 2021
VERSION NO :4 WORK ORDER# : XL5281
WY SR 101 e 4TH BIDDER --——-—=-= =———=——— 5TH BIDDER —-—--=-= =—=——==—==  —————eo
TITLE :Us 101 STELLAR J. CORPORATION FLATIRON WEST, INC
INDIAN CREEK 1363 DOWN RIVER DR 1400 TALBOT RD S #500
REMOVE FISH BARRIER
19Cc521
PROJECT . NHPP-0101(373) WOODLAND WA 986749546 RENTON WA 980554227
COUNTY(S)  :CLALLAM CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
41 CONSTRUCTING 4 FT. DIAM SHAFT
322.0000 L.F. 1,500.0000 1,200.0000 -20.00% 2,000.0000 33.33%
483,000.00 386,400.00 -96,600.00 644,000.00 161,000.00
42 CONSTRUCTING 9 FT. DIAM SHAFT
390.0000 L.F. 3,000.0000 2,500.0000 -16.67% 3,500.0000 16.67 %
1,170,000.00 975,000.00 -195,000.00 1,365,000.00 195,000.00
43 ST. REINF. BAR FOR BRIDGE
99494.0000 LB. 1.3000 1.1500 -11.54% 1.5000 15.38 %
129,342.20 114,418.10 -14,924.10 149,241.00 19,898.80
44 ST. REINF. BAR FOR RETAINING WALL
25734.0000 LB. 1.5000 1.2500 -16.67% 1.5000 0.00%
38,601.00 32,167.50 -6,433.50 38,601.00 0.00
45 QA SHAFT TEST
14.0000 EACH 2,000.0000 1,500.0000 -25.00% 1,594.6600 -20.27%
28,000.00 21,000.00 -7,000.00 22,325.24 -5,674.76
46 CONC. CLASS 4000 FOR BRIDGE
490.0000 c.Y. 900.0000 1,000.0000 11.11% 1,250.0000 38.89%
441,000.00 490,000.00 49,000.00 612,500.00 171,500.00
47 CONC. CLASS 4000 FOR RETAINING WALL
142.0000 c.Y. 900.0000 1,400.0000 55.56 % 1,650.0000 83.33%
127,800.00 198,800.00 71,000.00 234,300.00 106,500.00
48 PRESTRESSED CONC. GIRDER WF83G
1419.0000 L.F. 550.0000 700.0000 27.27% 600.0000 9.09%
780,450.00 993,300.00 212,850.00 851,400.00 70,950.00
49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00%
1.00 1.00 1.00
50 SUPERSTRUCTURE BRIDGE NO. 101/333
L.S. 8.33% 13.33 %
600,000.00 650,000.00 50,000.00 680,000.00 80,000.00

51 BRIDGE RAILING TYPE BP - 12
483.0000 L.F. 100.0000 100.0000 0.00% 106.9900 6.99 %
48,300.00 48,300.00 0.00 51,676.17 3,376.17



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021

* * * BID CHECK REPORT * * * TIME: 08:18
PS&E JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO 03 AWARDED ON : Aug 24 2021
VERSION NO :4 WORK ORDER# : XL5281
WY SR 101 e 4TH BIDDER --——-—=-= =———=——— 5TH BIDDER —-—--=-= =—=——==—==  —————eo
TITLE :Us 101 STELLAR J. CORPORATION FLATIRON WEST, INC
INDIAN CREEK 1363 DOWN RIVER DR 1400 TALBOT RD S #500
REMOVE FISH BARRIER
19Cc521
PROJECT . NHPP-0101(373) WOODLAND WA 986749546 RENTON WA 980554227
COUNTY(S)  :CLALLAM CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
52 TRAFFIC BARRIER
504.0000 L.F. 350.0000 250.0000 -28.57% 291.5200 -16.71%
176,400.00 126,000.00 -50,400.00 146,926.08 -29,473.92
53 SEW TRAFFIC BARRIER
63.0000 L.F. 350.0000 700.0000 100.00 % 647.0200 84.86 %
22,050.00 44,100.00 22,050.00 40,762.26 18,712.26
54 CONCRETE FASCIA PANEL
1275.0000 S.F. 83.0000 40.0000 -51.81% 101.8100 22.66 %
105,825.00 51,000.00 -54,825.00 129,807.75 23,982.75
55 STRUCTURAL EARTH WALL
1275.0000 S.F. 25.0000 50.0000 100.00 % 64.0700 156.28 %
31,875.00 63,750.00 31,875.00 81,689.25 49,814.25
56 BRIDGE APPROACH SLAB
386.0000 s.Y. 350.0000 350.0000 0.00% 300.0000 -14.29%
135,100.00 135,100.00 0.00 115,800.00 -19,300.00
SURFACING
57 CRUSHED SURFACING BASE COURSE
1026.0000 TON 60.0000 35.0000 -41.67% 36.8100 -38.65%
61,560.00 35,910.00 -25,650.00 37,767.06 -23,792.94
HOT MIX ASPHALT
58 PLANING BITUMINOUS PAVEMENT
228.0000 s.Y. 39.0000 40.0000 2.56% 19.8800 -49.03%
8,892.00 9,120.00 228.00 4,532.64 -4,359.36
59 HMA CL. 1/2 IN. PG 58H-22
900.0000 TON 133.0000 225.0000 69.17% 125.0000 -6.02%
119,700.00 202,500.00 82,800.00 112,500.00 -7,200.00

60 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%



DOT_RGGBO1

PS&E JOB NO :19C521

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT

* *x *

DATE: 06/24/2021
TIME: 08:18

BIDS OPENED ON : Jul 28 2021

CONTRACT NO : 009713 REGION NO 03 AWARDED ON : Aug 24 2021
VERSION NO :4 WORK ORDER# : XL5281
WY SR 101 e 4TH BIDDER --——-—=-= =———=——— 5TH BIDDER —-—--=-= =—=——==—==  —————eo
TITLE :Us 101 STELLAR J. CORPORATION FLATIRON WEST, INC
INDIAN CREEK 1363 DOWN RIVER DR 1400 TALBOT RD S #500
REMOVE FISH BARRIER
19Cc521
PROJECT NHPP-0101 (373) WOODLAND WA 986749546 RENTON WA 980554227
COUNTY(S)  :CLALLAM CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
61 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00%
1.00 1.00 1.00
62 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00%
3,329.00 3,329.00 3,329.00
63 COMMERCIAL HMA
243.0000 TON 200.0000 250.0000 25.00% 150.0000 -25.00 %
48,600.00 60,750.00 12,150.00 36,450.00 -12,150.00
64 HMA SAWCUT AND SEAL
60.0000 L.F. 70.0000 60.0000 -14.29% 11.3300 -83.81%
4,200.00 3,600.00 -600.00 679.80 -3,520.20
65 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00%
1.00 1.00 1.00
EROSION CONTROL AND ROADSIDE PLANTING
66 SILT FENCE
620.0000 L.F. 6.0000 5.0000 -16.67% 15.0000 150.00 %
3,720.00 3,100.00 -620.00 9,300.00 5,580.00
67 COMPOST SOCK
1124.0000 L.F. 12.0000 15.0000 25.00 % 15.0000 25.00 %
13,488.00 16,860.00 3,372.00 16,860.00 3,372.00
68 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00%
50,000.00 50,000.00 50,000.00
69 SEEDING AND FERTILIZING
1060.0000 S.Y. 4.0000 2.5000 -37.50% 2.8300 -29.25%
4,240.00 2,650.00 -1,590.00 2,999.80 -1,240.20
70 FINE COMPOST
3670.0000 S.Y. 8.5000 8.0000 -5.88% 11.3300 33.29%
31,195.00 29,360.00 -1,835.00 41,581.10 10,386.10



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021
- * * * BID CHECK REPORT * * * TIME: 08:18
PS&E JOB NO : 19C521 REVISION NO BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO 03 AWARDED ON : Aug 24 2021

VERSION NO :4 WORK ORDER# : XL5281
WY SR 101 e 4TH BIDDER --——-—=-= =———=——— 5TH BIDDER —-—--=-= =—=——==—==  —————eo
TITLE :Us 101 STELLAR J. CORPORATION FLATIRON WEST, INC
INDIAN CREEK 1363 DOWN RIVER DR 1400 TALBOT RD S #500
REMOVE FISH BARRIER
19Cc521
PROJECT NHPP-0101 (373) WOODLAND WA 986749546 RENTON WA 980554227
COUNTY(S)  :CLALLAM CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
71 BARK OR WOOD CHIP MULCH
4420.0000 s.Y. 8.0000 8.0000 0.00% 9.0600 13.25%
35,360.00 35,360.00 0.00 40,045.20 4,685.20
72 HIGH VISIBILITY FENCE
727.0000 L.F. 6.0000 4.0000 -33.33% 6.9100 15.17 %
4,362.00 2,908.00 -1,454.00 5,023.57 661.57
73 ENVIRONMENTAL COMPLIANCE LEAD
L.S. -94.49% -99.99%
18,150.00 1,000.00 -17,150.00 2.36 -18,147.64
74 EROSION CONTROL BLANKET
5160.0000 S.Y. 3.0000 4.0000 33.33% 5.7400 91.33%
15,480.00 20,640.00 5,160.00 29,618.40 14,138.40
TRAFFIC
75 BEAM GUARDRAIL TYPE 31
63.0000 L.F. 40.0000 50.0000 25.00 % 75.1100 87.78 %
2,520.00 3,150.00 630.00 4,731.93 2,211.93
76 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
3.0000 EACH 3,800.0000 5,500.0000 44.74% 5,947.9000 56.52 %
11,400.00 16,500.00 5,100.00 17,843.70 6,443.70
77 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
2.0000 EACH 3,900.0000 4,500.0000 15.38% 4,814.9700 23.46 %
7,800.00 9,000.00 1,200.00 9,629.94 1,829.94
78 BEAM GUARDRAIL ANCHOR TYPE 10
1.0000 EACH 1,350.0000 1,500.0000 11.11% 1,699.4000 25.88 %
1,350.00 1,500.00 150.00 1,699.40 349.40
79 TEMPORARY BARRIER
2000.0000 L.F. 35.0000 1.0000 -97.14% 1.0000 -97.14 %
70,000.00 2,000.00 -68,000.00 2,000.00 -68,000.00
80 FLEXIBLE GUIDE POST
12.0000 EACH 66.0000 50.0000 -24.24% 169.9400 157.48 %
792.00 600.00 -192.00 2,039.28 1,247.28



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021
- * * * BID CHECK REPORT * * * TIME: 08:18
PS&E JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO 03 AWARDED ON : Aug 24 2021

VERSION NO :4 WORK ORDER# : XL5281
WY SR 101 e 4TH BIDDER --——-—=-= =———=——— 5TH BIDDER —-—--=-= =—=——==—==  —————eo
TITLE :Us 101 STELLAR J. CORPORATION FLATIRON WEST, INC
INDIAN CREEK 1363 DOWN RIVER DR 1400 TALBOT RD S #500
REMOVE FISH BARRIER
19Cc521
PROJECT NHPP-0101 (373) WOODLAND WA 986749546 RENTON WA 980554227
COUNTY(S)  :CLALLAM CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
81 BARRIER DELINEATOR
2.0000 EACH 30.0000 20.0000 -33.33% 39.6600 32.20%
60.00 40.00 -20.00 79.32 19.32
82 PAINT LINE
2490.0000 L.F. 1.8000 1.0000 -44.44% 2.3000 27.78 %
4,482.00 2,490.00 -1,992.00 5,727.00 1,245.00
83 CENTERLINE RUMBLE STRIP
0.1100 MI. 21,300.0000 29,000.0000 36.15% 53,359.2100 150.51 %
2,343.00 3,190.00 847.00 5,869.51 3,526.51
84 SHOULDER RUMBLE STRIP TYPE 2
0.2200 MI. 17,100.0000 29,000.0000 69.59% 55,526.2400 224.71 %
3,762.00 6,380.00 2,618.00 12,215.77 8,453.77
85 RAISED PAVEMENT MARKER TYPE 2
0.0800 HUND 750.0000 1,000.0000 33.33% 11,501.8500 1,433.58 %
60.00 80.00 20.00 920.15 860.15
86 RECESSED PAVEMENT MARKER
0.1000 HUND 23,000.0000 15,000.0000 -34.78% 65,560.6000 185.05 %
2,300.00 1,500.00 -800.00 6,556.06 4,256.06
87 PERMANENT SIGNING
L.S 163.16% 552.88 %
1,900.00 5,000.00 3,100.00 12,404.77 10,504.77
88 TEMPORARY PAVEMENT MARKING-LONG DURATION
1600.0000 L.F. 0.3200 2.2500 603.13% 1.7000 431.25%
512.00 3,600.00 3,088.00 2,720.00 2,208.00
89 SIGN COVERING
40.0000 S.F. 20.0000 25.0000 25.00% 22.5200 12.60 %
800.00 1,000.00 200.00 900.80 100.80
90 TEMPORARY ILLUMINATION SYSTEM
L.S. 228.95% 117.41%
76,000.00 250,000.00 174,000.00 165,234.34 89,234.34
91 CONDUIT PIPE 2 IN. DIAM.
1030.0000 L.F. 23.0000 100.0000 334.78% 15.0000 -34.78 %
23,690.00 103,000.00 79,310.00 15,450.00 -8,240.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021
- * * * BID CHECK REPORT * * * TIME: 08:18
PS&E JOB NO : 19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO 03 AWARDED ON : Aug 24 2021

VERSION NO :4 WORK ORDER# : XL5281
WY SR 101 e 4TH BIDDER --——-—=-= =———=——— 5TH BIDDER —-—--=-= =—=——==—==  —————eo
TITLE :Us 101 STELLAR J. CORPORATION FLATIRON WEST, INC
INDIAN CREEK 1363 DOWN RIVER DR 1400 TALBOT RD S #500
REMOVE FISH BARRIER
19Cc521
PROJECT NHPP-0101 (373) WOODLAND WA 986749546 RENTON WA 980554227
COUNTY(S)  :CLALLAM CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
92 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -44.44% -51.27%
477,000.00 265,000.00 -212,000.00 232,434.71 -244,565.29
OTHER ITEMS
93 PROJECT PARTNERING
CALC 0.00% 0.00%
15,000.00 15,000.00 15,000.00
94 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000
L.S. 0.00% 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00
95 STRUCTURE EXCAVATION CLASS B INCL. HAUL
5640.0000 c.Y. 24.5000 20.0000 -18.37% 20.7000 -15.51 %
138,180.00 112,800.00 -25,380.00 116,748.00 -21,432.00
96 SHORING OR EXTRA EXCAVATION CLASS B
5790.0000 S.F. 9.4000 1.0000 -89.36% 1.7900 -80.96 %
54,426.00 5,790.00 -48,636.00 10,364.10 -44,061.90
97 GRAVEL BACKFILL FOR DRAIN
34.0000 c.Y. 90.0000 100.0000 11.11% 100.0000 11.11%
3,060.00 3,400.00 340.00 3,400.00 340.00
98 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING
EST. 0.00% 0.00%
20,000.00 20,000.00 20,000.00
99 FORCE ACCOUNT FISH EXCLUSION
EST. 0.00% 0.00%
10,000.00 10,000.00 10,000.00
100 TRAINING
400.0000 HR 4.0000 5.0000 25.00 % 36.4500 811.25 %
1,600.00 2,000.00 400.00 14,580.00 12,980.00
101 ROADSIDE CLEANUP
EST. 0.00% 0.00%
5,000.00 5,000.00 5,000.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/24/2021
- * * * BID CHECK REPORT * * * TIME: 08:18
PS&E JOB NO : 19C521 REVISION NO BIDS OPENED ON : Jul 28 2021
CONTRACT NO : 009713 REGION NO 03 AWARDED ON : Aug 24 2021

VERSION NO :4 WORK ORDER# : XL5281
WY SR 101 e 4TH BIDDER --——-—=-= =———=——— 5TH BIDDER —-—--=-= =—=——==—==  —————eo
TITLE :Us 101 STELLAR J. CORPORATION FLATIRON WEST, INC
INDIAN CREEK 1363 DOWN RIVER DR 1400 TALBOT RD S #500
REMOVE FISH BARRIER
19Cc521
PROJECT NHPP-0101 (373) WOODLAND WA 986749546 RENTON WA 980554227
COUNTY(S)  :CLALLAM CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
102 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
5.00 5.00 5.00
103 MINOR CHANGE
CALC 0.00% 0.00%
-1.00 -1.00 -1.00
104 FUEL COST ADJUSTMENT
CALC 0.00% 0.00%
2,795.00 2,795.00 2,795.00
105 STEEL COST ADJUSTMENT
CALC 0.00% 0.00%
2,345.00 2,345.00 2,345.00
106 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
1.00 1.00 1.00
107 SPCC PLAN
L.S -40.00% 0.00 %
5,000.00 3,000.00 -2,000.00 5,000.00 0.00
108 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
43.0000 s.Y. 2.7500 10.0000 263.64 % 12.0000 336.36 %
118.25 430.00 311.75 516.00 397.75
109 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
1650.0000 S.Y. 2.5000 5.0000 100.00 % 5.0000 100.00 %
4,125.00 8,250.00 4,125.00 8,250.00 4,125.00
110 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL
1560.0000 TON 35.0000 40.0000 14.29% 42.5600 21.60 %
54,600.00 62,400.00 7,800.00 66,393.60 11,793.60
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VERSION NO :4

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * %

: 3
: XL5281

BID CHECK REPORT

* *x *

DATE: 06/24/2021

TIME: 08:18
BIDS OPENED ON : Jul 28 2021
AWARDED ON : Aug 24 2021

WY SR 101 e 4TH BIDDER --——-—=-= =———=——— 5TH BIDDER —-—--=-= =—=——==—==  —————eo
TITLE :Us 101 STELLAR J. CORPORATION FLATIRON WEST, INC
INDIAN CREEK 1363 DOWN RIVER DR 1400 TALBOT RD S #500
REMOVE FISH BARRIER
19Cc521
PROJECT NHPP-0101 (373) WOODLAND WA 986749546 RENTON WA 980554227
COUNTY(S)  :CLALLAM CONTRACTOR NUMBER : 101038 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
111 MAILBOX SUPPORT TYPE 1
2.0000 EACH 1,000.0000 800.0000 -20.00% 590.6100 -40.94 %
2,000.00 1,600.00 -400.00 1,181.22 -818.78
CONTRACT TOTAL $9,544,125.45 $11,078,212.10 16.07% $11,368,711.22 19.12% $0.00
4TH BIDDER REJECTED 5TH BIDDER REJECTED
BASE TOTAL $9,544,125.45 $11,078,212.10 16.07% $11,368,711.22 19.12% NO BID THIS ALTERNATE

4TH BIDDER REJECTED

5TH BIDDER REJECTED



